



**COCHIN DEVASWOM BOARD
TENDER NOTIFICATION**

H1. 1164/19

Date: 11-6-19

Sealed tenders are invited by “Registered Post”/Courier only for the following works.

Sl.No.	NAME OF WORK	PAC (Rs.)	Cost of Tender (Rs.)	EMD (Rs.)	Period of Completion
1.	PCR works to Board Office Building	Rs. 1,95,673/-	500+GST	4,900/-	1 Month
2.	Chottanikkara Temple - Constructing path way from Melkkavu ramp to Keezhkkavu ramp	Rs. 3,16,503/-	700+GST	7,950/-	1 Month
3	Sree Kurumba Bhagavathy Temple, Kodungallur – Constructing compound wall for Kurumbamma compound	Rs. 4,22,937/-	900+GST	10,600/-	3 Months
4	Chottanikkara Temple - Roof protection of Shopping complex on west nada	Rs. 4,98,306/-	1100+GST	12,500/-	3 Months
5	Repairs of Building constructed by DTPC under Nila Heritage Project at Thiruvilwamala	Rs. 5,22,815,-	1100+GST	13,100/-	3 Months

6	Chottanikkara Temple – Converting store room to Vazhipadu Counter	Rs. 5,76,677/-	1200 + GST	14,450	4 Months
7	Providing grill protection for West Pallithamam Shopping Complex	Rs. 6,41,180/-	1300 + GST	16,050	4 Months
8	Thrikkathra Mahadeva Temple – Constructing Santhimadom and Store	Rs. 10,30,571/-	5000 + GST	25,800	6 Months
9	Sivasakthi Building – Roof protection Phase II	Rs. 14,13,904/-	5000 + GST	35,350	6 Months
10	Sree Vivekananda College – Balance works to Auditorium	Rs. 15,57,378/-	5000 + GST	38,950	6 Months
11	Chittur Sree Krishna Swami Temple – Construction of Shopping Complex	Rs. 67,45,313/-	5000 + GST	50,000	8 Months

The details of works can be had from Cochin Devaswom Board Engineering wing during office hours. E.M.D. as fixed deposit in favour of Executive Engineer, Cochin Devaswom Board. The contractor should submit solvency certificate or bank guarantee of 6 months with respect to the amount of contract along with the tender.

NB: Finalisation of tenders are subject to the orders of Hon. High Court / Board as the case may be.

Category	Sale of Tender form	Last date of receipt of Tender	Date and time of Tender opening
Sl.No. 1 to 7	From 12-06-2019 upto 1 PM on 22-06-2019	Upto 3 PM on 26-06-2019	26-06-2019 at 3.30 PM
Sl.No. 8 to 11	From 12-06-2019 upto 1 PM on 04-07-2019	Upto 3 PM on 08-07-2019	08-07-2019 at 3.30 PM

(By Order)
Sd-
K.K. Manoj
Executive Engineer

Office of the
Cochin Devaswom Board,
Thrissur.