



COCHIN DEVASWOM BOARD TENDER NOTIFICATION

H1. 1855/14

Date: 11-09-2014

Sealed Competitive tenders are invited by Registered post/ Courier only for the following works in the prescribed form from contractors registered under Cochin Devaswom Board/Government – Semi Government departments. The successful tenderer should take registration under Cochin Devaswom Board.

Tender schedules of works Sl. No.1 & 2 can be had from the Cochin Devaswom Board Office during office hours from 12-09-2014 up to 1 PM on 25-09-2014 and tender schedules of work Sl. No. 3 can be had from Cochin Devaswom Board Office during office hours from 12-09-2014 up to 1 PM on 09-10-2014, tenders will be accepted only by Registered post/Courier along with EMD as fixed deposit in favour of Executive Engineer, Cochin Devaswom Board from any nationalized/ Scheduled bank till 3 PM on 30-09-2014 & 15-10-2014 respectively in the office of the Cochin Devaswom Board and will be opened at 3.30 PM on the respective days in the presence of contractors available.

K.K Suresh
Executive Engineer

Office of the
Cochin Devaswom Board,
Thrissur.

Sealed tenders are invited by “Registered Post”/Courier only for the following works.

Sl.No.	NAME OF WORK	PAC (₹)	Cost of Tender (₹)	EMD (₹)	Period of Completion
1	H1 1496/14 – construction of R.C.C strong room at Cochin Devaswom Board Office	₹. 8,14,646/-	1500+ST	20,400/-	4 Months
2	H1 1695/14 – Sree Kurumba Bhagavathi Temple – Reconstructing East, North and South (near stage) side compound wall	₹. 9,75,146/-	1500+ST	24,400/-	3 Months
3	H1 1692/14 – Constructing fire escape stair case at Kailasam Shopping complex	₹. 10,74,845/-	1700+ST	26,900/-	2 Months

The details of works can be had from Cochin Devaswom Board Engineering wing during office hours. E.M.D. as fixed deposit in favour of Executive Engineer, Cochin Devaswom Board.

NB: Finalisation of tenders are subject to the orders of Hon. High Court / Board as the case may be.

Category	Sale of Tender form	Last date of receipt of Tender	Date and time of Tender opening
Sl.No. 1 & 2	From 12-09-2014 upto 1 PM on 25-09-2014	Upto 3 PM on 30-09-2014	30-09-2014 at 3.30 PM
Sl.No. 3	From 12-09-2014 upto 1 PM on 09-10-2014	Upto 3 PM on 15-10-2014	15-10-2014 at 3.30 PM

(By Order)
Sd/-
K.K. Suresh
Executive Engineer

Office of the
Cochin Devaswom Board,
Thrissur.